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Route 713, Bridge over Walker Creek 
Giles County 

Project 0713-035-189, P106, B628, C501 
 

Pre-Proposal Meeting Questions and Answers 
 

 
Question 1:   Can you provide an overview sheet showing property owners beyond the 
actual bridge site (upstream/downstream 1000’ +/-)? 
 
Answer 1: No. The current plans provide survey information from tax map resources 
for property owners within the immediate project area.  Additional information beyond 
this will not be provided.  
 
Question 2: Does the QAM have to be independent of design personnel? 
 
Answer 2:  No.  Per Section 4.2.3.3 of RFP Part 1, Instructions to Offerors, the QAM 
shall be independent of all construction operations, not design. 
 
Question 3: Does the QAM have to be on-site (in field office) full time or just assigned 
to project full time? 
 
Answer 3: Per Section 4.2.3.3 of RFP Part 1, Key Personnel shall be assigned to the 
project full time but are not required to be on-site full time unless otherwise noted in the 
position description.  The QAM must be assigned to the project full time; however, this 
person is not required to be on-site full time. 
 
Question 4: Budget - $600,000.00 – Is this cast in stone? 
 
Answer 4: We are not using the term cast in stone.  However, per Section 2.5.1 of 
RFP Part 1, VDOT’s current estimated contract value is $600,000. 
 
Question 5: Will Thrie-Beam guardrail be permitted on bridge? 
 
Answer 5:   No 
 
Question 6: Will corrugated galvanized decking for blacktop surface be permitted? 
 
Answer 6.: Yes. 
 
Question 7: Is government acceptance of all permits expected?   
 
Answer 7: Per Section 2.3.3 of RFP Part 2, Technical Requirements, the Offeror will 
provide all necessary information to support acquisition of outstanding permits.  VDOT 
will file and obtain permits prior to construction.   Acceptance of permits will depend 
upon the scope of the Offerors proposal and its level of conformance with standards and 
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requirements.  If the scope of the project meets standards and regulatory requirements, 
we would anticipate acceptance/approval.  
 
Question 8:  Do Design-Build teams need to expedite this process. 
 
Answer 8: The Design-Build team will need to take whatever actions are necessary to 
meet the project schedule. 
 
Question 9:  Can the Scour Plot for the H&HA be provided to Offerors? 
 
Answer 9: As referenced in Section 2.7.2 of RFP Part 2, VDOT has completed a 
preliminary H&HA analysis for the conceptual bridge layout depicted in the preliminary 
design plans.  This preliminary analysis does not include the Scour Plot.  Therefore it can 
not be provided.   
 
Question 10: Is the electronic model that was done for the preliminary design for the 
H&HA available to the design-builders? 
 
Answer 10: Yes, the H&HA model will be provided through the VDOT project 
website.   In addition, VDOT will provide the survey bridge roll that contains up and 
down stream cross sections along with the site coverage.  This information from VDOT 
is for the conceptual design and does not relieve the Offeror from performing the required 
preliminary and final H&HA and Scour Analysis to support its design.   The above 
referenced documents can be found at the following website for this project. 
www.virginiadot.org/business/request-for-proposals.asp 
 
 Question 11: With a stated budget of $600,000, what will VDOT do if all bids exceed 
this amount?  Is additional funding available? 
 
Answer 11: Per Section 2.5.1 of RFP Part 1, VDOT’s current estimated contract value 
for this project is $600,000. 
 
Question 12: Special Provisions indicate that the QAM shall be a P.E., but the RFP does 
not (p. 13).  Which is required? 
 
Answer 12: Per Section 4.2.3.3 of RFP Part 1 (page 13), the QAM shall be a P.E. 
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